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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1. Contract Number Page of Pages
POKA-2004-B-0027-VH 1 10

2. Amendment/Modification Number 3. Effective Date 4. Requisition/Purchase Request No. 5. Solicitation Caption
8 10/19/2004 Restoration of NHS/STP Routes 
6. Issued By: Code 7. Administered By (If other than line 6)
District Department of Transportation
Construction Contract Branch Procurement Support Branch
2000 14th Street, NW, 6th Floor 2000 14th Street, NW, 3rd Floor, Bid Room
Washington, DC 20009 Washington, DC 20009

8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code) 9A. Amendment of Solicitation No.
POKA-2004-B-0027-VH
9B. Dated (See Item 11)
8/5/2004
10A. Modification of Contract/Order No.

10B. Dated (See Item 13)
Code Facility

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the 
following methods: (a) By completing Items 8 and 15, and returning 1 copies of the amendment: (b) By acknowledging receipt of this
amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and 
amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS
PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change
an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the 
solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

A. This change order is issued pursuant to: (Specify Authority) 
The changes set forth in Item 14 are made in the contract/order no. in item 10A.
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation
date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.
C. This supplemental agreement is entered into pursuant to authority of:

D. Other (Specify type of modification and authority)

1 copies to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

E. IMPORTANT: Contractor is not, is required to sign this document and return

Addendum #8 is being issued to extend the Bid Opening Date and clarify revisions made to the specifications and the Schedule of Items. 

For those vendors who are using Expedite Bid, the Schedule of Items changes are available on diskette from the Construction Support Branch
2000 - 14th Street, N.W., 3rd Floor Bid Room, Washington, DC  20009.

 

 

Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect
15A. Name and Title of Signer (Type or print) 16A. Name of Contracting Officer

10/19/2004

Jerry M. Carter
15B. Name of Contractor 15C. Date Signed 16B. District of Columbia 16C. Date Signed

(Signature of person authorized to sign) (Signature of Contracting Officer)



 
ADDENDUM NO. 8 
Restoration of NHS/STP Routes 
Various Locations 
 
                    

Government of the District of Columbia 
District Department of Transportation 
Construction Contract Branch 
2000 - 14th Street, N.W. 6th Floor 
Washington, D.C. 20009 
 
ADDENDUM NO. 8                         ISSUED               October 19, 2004   Page(s)          
POKA-2004-B-0027-VH 
 
 RESTORATION OF NHS/STP ROUTES  

(VARIOUS LOCATIONS) 
  

F.A.P. NO.: NHS-STP-8888 (143) 
 

BIDDERS shall acknowledge receipt of this addendum on official Bid Form.  Failure to do so 
may result in rejection of your bid. 
 
CURRENT BID OPENING DATE:  October 25, 2004                               ____________ 
 
BIDDERS are informed that the above named project is modified as follows: 

 
 

Bid OPENING DATE 
 
The Bid Opening Date has been extended from October 25, 2004 to October 29, 2004. 

 
SPECIFICATIONS 

 
DELETE: page 2 in the specifications and Replace with the Revised page 2R 
(Attached with the Addendum). 
 
DELETE: SP. 14 - BITUMINOUS MATERIALS on page 10, in its entirety and Replace with 
the New SP. 14 – BITUMINOUS CONCRETE MIXTURES (4 pages) (Attached with the 
Addendum). 

BID FORMS AND PROPOSAL 
 
DELETE: page 1RR, 2RR and 6RR in its entirety and the Schedule of Items and Replace 
with the Revised page 1RRR, 2RRR and 6RRR (Attached with the Addendum). 



Restoration of NHS/STP Routes  2R 
(Various Locations) 

 

1. SCOPE: 
  
 
Work consists of resurfacing the Roadway(s) along various locations on the National Highway 
System.  Work locations will be given to the Contractor prior to starting work. 
 
The work also requires some preliminary repairs to existing structures which include  curbs, 
gutters, sidewalks, utility cuts, base pavements, constructing corner cut backs, resetting stone 
curb, replacing existing curb, furnishing sewer-water manhole frames and basin tops, 
constructing wheelchair/bicycle ramps, necessary grading and excavating as may be required 
and other miscellaneous and incidental work needed to complete the project, all  as directed by 
the Engineer.  Repairs to curbs, gutters, PCC base, and sidewalk slabs should be performed 
prior to removing or milling the asphalt surface. 
 
This work also requires steel plating over roadway repairs to maintain traffic during rush hours 
until such time when the Contractor could make the area safe for vehicular traffic, or as directed 
by the Engineer.  No direct measure and payment for steel platting will be made.  Cost of steel 
plating shall be reflected and distributed among concrete pay items. 
 
In areas of existing AC surfaces, the work consists of pavement profiling (milling) to a depth of  
two (2) inches, cleaning and routing of deteriorated pavement joints, potholes, tar patches and 
the stripping of areas as directed by the Engineer and filling with Sheet Asphalt patching, 12.5 
mm mix Super-Pave,  AC Base Class “B” or any other materials approved and as directed by 
the Engineer. 
 
The final phase of work consists of adjusting any necessary manholes and boxes to grade, and 
applying tack coat before laying a single course of AC Surface, Class “C” to a depth of one (1) to 
two (2) inches. 
 
In areas of finished concrete pavement locations, the work also includes repairing these 
locations in kind as directed by the Engineer.  Usually, these locations will not require an asphalt 
overlay surface course. 
 
Roadway, sidewalk and other improvements at various locations may be added to this contract 
when considered in the best interest of the District. 
 
Joint Seal – Work includes routing and pressure cleaning of pavement joints and the 

replacement of joint sealing material of the hot poured type, flush with the existing roadway, and 
an overlay of approximately one half (1/2) inch on either side of the crack. 
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14.  BITUMINOUS CONCRETE MIXTURES :      

PERFORMANCE GRADED ASPHALT BINDERS AND HOT MIX ASPHALT 

CERTIFICATION. The manufacturer and hauler shall furnish certifications as specified in DPW 
Standard Specifications. 

The manufacturer shall also certify: 

(a) Date and time of loading. 

(b) Tank or blending system 

(c) Identification of hauling unit. 

(d) Binder grade, temperature, and quantity of materials. 

(e) Complete certified analysis. 

(f) Lot number, if applicable. 

(g) Mixing and compaction temperatures when the binder is polymer modified. 

The hauler shall also certify 

(a) Identification of hauling unit 

(b) Binder grade and source of last delivery. 

(c) The date of the last delivery using this hauling tank and volume of material remaining in the 
tank at the time of current loading. 

 

PERFORMANCE GRADED (PG) ASPHALT BINDERS. 

Performance graded asphalt binders for mixes containing all virgin materials shall conform to 
AASHTO MP Table 1, for PG 70-22 binder (Interstates, Other Freeways and Expressway, 
Principles, and Minors) or PG 64-22 (Local and Collectors) . The asphalt binder recovered from 
the final plant mixed material will be considered Rolling Thin Film Oven (RTFO) material and 
shall conform to AASHTO MP1, Table I for the specified performance grade. 

The PG binder shall be pre-approved by DDOT. 

The Contractor shall submit a certificate of analysis 

Showing conformance with the PG Binder Specification 

AASHTO MPI and the critical cracking temperature as described in the 

Binder ETO Draft, Standard Practice for Determination of Low-Temperature Performance Grade 
(PG) of Asphalt Binder, for the binders specified in the Contract Documents. 

The PG binder for HMA mixes shall be achieved by the use of Neat Asphalt with elastomer 
polymer modifications when needed. 

Aggregates. Aggregates shall conform to Section 803.03, 803.04 and AASHTO MP2 with the 
exception that the aggregate retained on the 4.75 mm sieve shall be tested for flat and 
elongated particles in conformance with ASTM D 4791. 
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Mix Design. The Contractor shall develop a Superpave mix design in conformance with 
AASHTO PP 28. HMA Superpave mixes – i.e., 9.5mm (when surface course is less than 1.5 
inches) 12.5mm (when surface course is greater than 1.5 inches) Surface Course, 9.5mm 
Leveling Course, and 19.0mm Base or as directed by the Engineer, shall conform to the 
specification for Superpave Volumetric Mix Design, AASHTO MP 2, and shall be designed for a 
thirty (30) million Equivalent Single Axle Loading (ESAL). 

The Contractor shall not use crushed, recycled asphalt pavement (RAP) material, crushed glass 
roofing shingles from manufacturing waste. 

Mix Design Approval. Documents containing the data from the Contractor’s laboratory study 
shall be submitted to the Engineer for tentative approval at least two weeks prior to paving 
operations using DDOT approved AASHTO software, and shall include the following 

(a) Mix designation and Contract number shall be on the Contract documents. 

(b) Source and percentage of aggregate. 

(c) Source, percentage, and grade of performance graded asphalt binder. 

(ii) Anticipated gradation and proportion of each component aggregate. 

(e) Combined cold feed grading, extracted grading, or ignited grading 

(1) Plant where HMA mix will be produced. 

(g) Plant target mixing temperature based on viscosity of 0.22 Pascal. 

(h) Percent passing No. 200 sieve removed by dust collecting system. 

(i) Ratio of dust to binder material on effective asphalt. 

(j) Maximum specific gravity at the target binder content. 

(k) Mix design grading plotted on 0.45 power gradation chart. 

(l) Tensile strength ratio and worksheets 

(m) The gyratory compaction curve for Nmax. 

(n) The bulk specific gravity at Ndesign gyrations. 

(o) The air void content (percent Va) at Ninitial, Ndesign, and Nmax gyrations 

(p) The voids in the mineral aggregate (percent VMA) and the voids filled with asphalt (percent 
VFA) at Ndesign gyrations (TP4). 

(q) The slope of the gyratory compaction curve. 

All consensus and source properties. 

(1) Coarse aggregate angularity. 

(2) Flat and elongated 

(3) Sand equivalent. 

(4) Un-compacted void content of fine aggregate. 

(5) Bulk and apparent specific gravity of coarse and fine aggregate. 

(6) Absorption of coarse and fine aggregate 
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Mix designs submitted to the Engineer for approval shall be accompanied by a quantity of job 
mix formula aggregate and appropriate amount of required PG binder for ignition oven 
calibration. 

If previous construction or performance experience has shown the proposed mix design to be 
unsatisfactory, the Engineer may require the Contractor to submit a more suitable design. 

If the Contractor proposes to change the source of aggregate used in the mix, a revised “Mix 
design shall be submitted with the information required. The conditions set forth above relative 
to initial submission shall apply. If a change in the Performance Grade binder source becomes 
necessary.  DDOT requires an anti-stripping additive test in conformance with ASTM D 4867 
before giving the final approval; a DDOT approved anti-stripping is required in all AC mixtures. 

Field Verification of Mix Design: After receiving the tentative approval for the mix design from 
the Engineer, the Contractor shall conduct a field verification of the mix at the beginning of 
production in each plant. The certified personnel shall perform Field verification. The verification 
samples shall be prepared as specified in PP28. The Contractor shall notify the Engineer at 
least two working days in advance of the scheduled verification. 

Verification Evaluation: 

(a) Initial verification shall consist of four samples tested for the parameters of the approved mix 
design. These samples shall be randomly drawn from the first day’s production. If the first day of 
production is less than 500 tons, the Contractor may choose to spread verification testing over 
the number of days needed to accumulate 500 tons. The verification testing shall be completed 
on the day when production has reached the 500 tons. The Contractor shall evaluate the 
verification tests results 

(b) If the mix produced by the plant conforms to the parameters, production may proceed 
without any changes. If the Contractor has submitted mixes with identical aggregate 
combinations and differing asphalt contents associated with changes in ESAL loads, verification 
will be limited to volumetric analysis at the Engineer’s discretion. 

(c) If the mix produced by the plant does not conform to the parameters, then an adjustment to 
the asphalt content or gradation may be made to bring the mix design requirements within 
acceptable levels. 

Permissible adjustment limitations between the approved Mix Design and Adjusted Mix Design 
are as follows: 
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TEST PROPERTY              PERMISSIBLE ADJUSTMENT %(*) 

Larger than 1/2 in. (12.5 mm) sieve:                                           ± 5 

1/2 in. (12.5 mm) through No.4 (4.75 mm) sieves:                     ± 4 

No.8 (2.36mm) through No. 100 (1.50 mm) sieves:                   ± 3 

No. 200 (75 um) sieve:                                                                ± 1.0 

Binder Content:                                                                           ± 0.20 

 

* The permissible adjustment for all mixes shall establish a job mix formula having targets 
outside the restricted zone. Additionally, Superpave mixes shall be within control points. 

When an adjustment is made to the mix design, a second verification shall be performed to 
ensure that the modified mix conforms to all design requirements. The time and tonnage 
limitations shall be as specified in (a) above. Material produced during this verification will be 
subject to removal as specified in DPW Standard Specifications if it does not conform to 
Specifications. 

If the adjusted mix conforms to the mix design parameters, production may proceed; if it does 
not conform, production shall be suspended and a new mix design shall be submitted to the 
Engineer for approval. The new mix design shall be designed as specified in AASHTO PP28. 

(d) Subsequent mix designs submitted due to nonconformance will be subject to removal as 
specified in DPW Standard Specifications.  If the mix does not conform to (b) above during the 
initial verification, production for the mix shall be suspended until the Engineer takes corrective 
action. 

Pavement Cores 

The Contractor shall obtain pavement cores at the direction of the engineer within twenty-four 
(24) hours after lay-down. 

 

 

 

 

 

 

 



 
                     District Department of Transportation     PAGE:           1RRR 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 2004B0027VH       PROJECT(S): NH-STP-8888 (143) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  RESTORATION NHS ROADWAY WORK BRANCH AVENUE, S.E. 
 
 ------------------------------------------------------------------------------- 
      |000003 Employee Training |               |                | 
  0010|                         |       2000.000|                | 
      |                         |HR             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000016 DC Furnished      |               |                | 
  0020|Materials - Traffic      |LUMP           |LUMP            |        4000.00 
      |                         |               |                | 
 ------------------------------------------------------------------------------- 
      |202002 Common Excavation |               |                | 
  0030|                         |        900.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |209002 Aggregate Base    |               |                | 
  0040|Course                   |        900.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311002 Adjust            |               |                | 
  0050|Sewer-Water-Utility      |         22.000|                | 
      |Manhole Frame            |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311004 Reset             |               |                | 
  0060|Sewer-Water-Utility      |         30.000|                | 
      |Manhole Frame            |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311010 Adjust Standard   |               |                | 
  0070|Basin Top                |         12.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311016 Furnish           |               |                | 
  0080|Sewer-Water Manhole      |         12.000|                | 
      |Frame                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311020 Manhole Adapter   |               |                | 
  0090|Ring                     |         40.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311024 Rebuild Standard  |               |                | 
  0100|Basin                    |         20.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     District Department of Transportation     PAGE:           2RRR 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 2004B0027VH       PROJECT(S): NH-STP-8888 (143) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |409992 Bituminous        |               |                | 
  0110|Surface Treatment        |      72802.000|                | 
      |Special Item - TON -     |TON            |                | 
      |SUPER PAVE AC SURFACE    |               |                | 
      |OVERLAY, 403 011         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |406002 Tack Coat         |               |                | 
  0120|                         |     440143.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |411002 Temporary AC      |               |                | 
  0130|                         |        100.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |413002 Sheet Asphalt     |               |                | 
  0140|Patching                 |        300.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |414002 Asphalt Patching  |               |                | 
  0150|                         |         30.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |501014 Extra Welded Wire |               |                | 
  0160|Fabric, Style 66-46      |        720.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505030 Anchor Bolts -    |               |                | 
  0170|Paving                   |        150.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506004 Repair PCC Base   |               |                | 
  0180|                         |        300.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506006 Repair PCC Alley  |               |                | 
  0190|                         |        300.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506014 Additional        |               |                | 
  0200|Standard Portland Cement |        300.000|                | 
      |                         |BAGS           |          .     |          . 
 ------------------------------------------------------------------------------- 



 
 
                     District Department of Transportation     PAGE:           6RRR 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 2004B0027VH       PROJECT(S): NH-STP-8888 (143) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |616110 Portable Variable |               |                | 
  0490|Message Sign             |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |621002 Pavement          |               |                | 
  0530|Profiling (Milling)      |     529470.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |718002 Neoprene          |               |                | 
  0540|Compression Seal         |        100.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |718991 Neoprene          |               |                | 
  0550|Compression Seal Special |        200.000|                | 
      |Item - LF -  JOINT       |LF             |                | 
      |SEALING                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
 


